STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

08/ 22/ 06
09- 307004

B I

09- MNO- 108-0. 0/ 15. 0

D SUMMARY

I'N MONO COUNTY NEAR SONORA JUNCTI ON

AT VARI QUS LOCATI ONS

REPLACE EXI STI NG CULVERTS

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 23/ 06
CONTRACT CODE 'D '
37 CONTRACT | TEMS

FEDERAL Al D NONE

RAS

P O BOX 425
OAKDALE CA 95361

FAX

00386568
209 847-0169

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
FUND TOTAL HA22 650, 000 TOTAL NUMBER OF WORKI NG DAYS 90
ENG NEERS EST 578, 976. 00 AMOUNT UNDER 47,842. 00 PERCENT UNDER EST 8. 26
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
531, 134. 00 4 Cl MARRON | NC 209 848-1655 SB PREF CLAI MED
00827599
10424 Cl MARRON TRAI L FAX 209 848-1656
OAKDALE CA 95361
619, 670. 00 3 T L PETERSON | NC 530 347-1895 SB PREF CLAI MED
00842280
19149 W NDWARD WAY FAX 530 347-1895
COTTONWOOD CA 96022
789, 690. 00 1 S P PAZARGAD ENG NEERI NG 818 901-8883 CC PREF CLAI MED
CONSTRUCTI ON | NC 00799177
7120 HAYVENHURST AVE STE 108 FAX 818 901- 8884
VAN NUYS CA 91406
819, 791. 00 2 M TCHELL ENG NEERI NG 415 227-1040 CC PREF CLAI MED
00754676
P O BOX 34367 FAX 415 227-1049
SAN FRANCI SCO CA 94134
823,412. 00 5 CUNNI NGHAM AND SONS | NC 209 847-1867 SB PREF CLAI MED

3. 0%



09- 307004 Bl D245

09- MNO- 108 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 22/ 06 08/ 23/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POOMO CA 93444

TI TAN DVBE PREPARE WATER POLLUTI ON CONTROL PLAN
999 M SSI ON DE ORO STE 105
REDDI NG CA 96003



09- 307004 Bl D245
09- MNO- 108 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 22/ 06 08/ 23/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FORCE TRAFFI C CONTROL TRAFFI C CONTROL, CONSTRUCTI ON AREA SI GNS AND BARRI CADES
P O BOX 1107
EXETER CA 93221
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACCELERATED CONCRETE CUTTI NG ASPHALT SAW NG

652 ARMSTRONG WAY
CAKDALE CA 95361

BAYWOOD ENVI RONVENTAL
2901 SI R FRANCI S DRAKE BLVD
FAI RFAX CA

FORCE TRAFFI C CONTROL
P O BOX 1107
EXETER CA 93221

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

WATER POLLUTI ON CONTROL PLAN

CONSTRUCTI ON AREA SI GNS

FLAGG NG



09- 307004 Bl D245

09- MNO- 108 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 22/ 06 08/ 23/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 600 15. 00 9, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00 3, 500. 00
4 074028 TEMPORARY FI BER ROLL M 770 20. 00 15, 400. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 6 200. 00 1, 200. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 40 200. 00 8, 000. 00
9 038891 PLASTI C DRUM CHANNEL| ZATI ON DEVI CE EA 7 200. 00 1, 400. 00
10 150821 REMOVE HEADWAL L EA 9 500. 00 4,500. 00
11 194001 DI TCH EXCAVATI ON VB 47 200. 00 9, 400. 00
12 198001 | MPORTED BORROW VB 240 100. 00 24, 000. 00
13 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 900 10. 00 9, 000. 00
14 204017 PLANT ( GROUP W EA a4 100. 00 4, 400. 00
15 260201 CLASS 2 AGGREGATE BASE VB 48 200. 00 9, 600. 00
16 390148 ASPHALT CONCRETE (TYPE B, 12.5- MV TONN 180 300. 00 54, 000. 00
MAXI MUM GRADI NG)
17 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 21 400. 00 8, 400. 00
18 620909 450 MM ALTERNATI VE Pl PE CULVERT M 20 550. 00 11, 000. 00
19 620913 600 MM ALTERNATI VE Pl PE CULVERT M 210 575. 00 120, 750. 00
20 620919 750 MM ALTERNATI VE Pl PE CULVERT M 24 741. 00 17, 784. 00
21 620924 900 MM ALTERNATI VE Pl PE CULVERT M 42 1, 500. 00 63, 000. 00
22 625388 700 MM X 500 MV ALTERNATI VE PI PE M 13 1, 000. 00 13, 000. 00
ARCH CULVERT
23 664016 450 MM CORRUGATED STEEL PI PE M 1 2, 500. 00 2, 500. 00
(2.77 MM THI
24 664021 600 MM CORRUGATED STEEL PI PE M 7 900. 00 6, 300. 00
(2.77 MM THI
25 664029 750 MM CORRUGATED STEEL PI PE M 1 3, 000. 00 3, 000. 00
(2.77 MM THI
26 664034 900 MM CORRUGATED STEEL PI PE M 7 2, 000. 00 14, 000. 00
(2.77 MW THI
27 700657 900 MM CORRUGATED STEEL Pl PE | NLET EA 7 2,100. 00 14, 700. 00
(1.63 MV THI CK)
28 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 7 300. 00 2, 100. 00
29 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 26 350. 00 9, 100. 00
30 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 2 400. 00 800. 00



09- 307004 Bl D245

09- MNO- 108 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 22/ 06 08/ 23/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
31 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 7 500. 00 3, 500. 00
32 705476 700 MM X 500 WM STEEL FLARED END EA 2 500. 00 1, 000. 00
Pl PE ARCH SECTI ON
33 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHCD B) VB 120 150. 00 18, 000. 00
34 729010 ROCK SLOPE PROTECTI ON FABRI C %24 170 10. 00 1, 700. 00
35 750050 I NLET GRATE EA 7 400. 00 2, 800. 00
36 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 120 15. 00 1, 800. 00
37 999990 MOBI LI ZATI ON LS LUVP SUM 15, 000. 00 15, 000. 00

TOTAL 531, 134. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

WWWwWwww
~NooabhwiN

_|
9

09- 307004
09- MNO- 108
08/ 22/ 06

300.
350.
600.
400.
715.
800.
950.
000.
400.
750.
800.
850.
500.
200.
400.
600.
700.
400.
250.
5.
600.
20.
60, 000.

150150.
19200.
39900.
13000.

400.
5250.
800.
5950.
10500.
1400.
10400.
1200.
4900.
800.
30000.
850.
4200.
2400.
60000.

619, 670. 00

SUMMARY

20, 000.
165, 000.
1, 100.
145.
750.
2, 100.
139.
82.
21.
122.
198.
365.
1, 430.
305.
195.
205.
205.
365.
2, 480.
365.
2, 480.
365.
1, 500.
1, 100.
1, 300.
1, 400.
1, 500.
1, 400.
125.
21.

1, 200.
40.
185, 000.

OF

00
00

REMA

20000.
165000.
6600.
5800.
5250.
18900.
6533.
19680.
18900.
5368.
9504.
65700.
30030.
6100.
40950.
4920.
8610.
4745.
2480.
2555.
2480.
2555.
10500.
7700.
33800.
2800.
10500.
2800.
15000.
3570.
8400.
4800.
185000.

789, 690. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

28. 00 16800
5,749. 00 5749
12, 075. 00 12075
25.00 19250
13, 799. 00 13799.
100, 240. 00 100240.
97. 00 582.
79. 00 3160.
420. 00 2940.
1, 613. 00 14517.
359. 00 16873.
145. 00 34800.
19. 00 17100.
161. 00 7084.
340. 00 16320.
155. 00 27900.
466. 00 9786.
774.00 15480.
902. 00 189420.
745. 00 17880.
644. 00 27048.
823. 00 10699.
4, 140. 00 4140.
803. 00 5621.
2,425.00 2425.
607. 00 4249.
2,938. 00 20566.
1, 564. 00 10948.
745. 00 19370.
1, 994. 00 3988.
1, 447.00 10129.
1, 840. 00 3680.
535. 00 64200.
11.00 1870.
1, 009. 00 7063.
17.00 2040.
80, 000. 00 80000.
819, 791. 00

Bl D245
PAGE 6
08/ 23/ 06
FI FTH
BI D AMOUNT
15.50 9300
1, 200. 00 1200
18, 000. 00 18000
35. 20 27104
9, 000. 00 9000
86, 000. 00 86000
100. 00 600
180. 00 7200
80. 00 560
1, 000. 00 9000
100. 00 4700
205. 00 49200
5. 00 4500
50. 00 2200
340. 00 16320
400. 00 72000
450. 00 9450
300. 00 6000.
535. 00 112350.
500. 00 12000.
2, 000. 00 84000.
1, 076. 00 13988.
5, 000. 00 5000.
3, 000. 00 21000.
5, 000. 00 5000.
2, 000. 00 14000.
3, 000. 00 21000.
950. 00 6650.
1, 000. 00 26000.
1, 200. 00 2400.
2,500. 00 17500.
1, 200. 00 2400.
150. 00 18000.
12. 00 2040.
750. 00 5250.
62. 50 7500.
115, 000. 00 115000.
823,412. 00



